HAGERTY CENTER – NORTHWESTERN MICHIGAN COLLEGE AV SYSTEMS UPGRADE PROJECT NO NMC-07



Bid Proposal Form for Hagerty Center AV Upgrades

The undersigned bidder hereby offers, in the amount stated below, to furnish all labor, materials, tools, equipment, apparatus, facilities, transportation and permits for the construction of the above noted project if this offer is accepted by the project client.

Bidder shall hold the lump sum prices for all work for 60 calendar days from the bid due date. The project client reserves the right to reject any and all bids without explanation and pursue completion of the work by additional means as needed.

SEE BID SHEET ON FOLLOWING PAGE(S)





HAGERTY CENTER AUDIO/VIDEO SYSTEM DESIGN

PROJECT MANUAL

March 24, 2025

Consultant: Hamilton AV Design



Owner: Northwestern Michigan College

Included Documents:

Bid Form Specifications Drawings

HAGERTY CENTER – NORTHWESTERN MICHIGAN COLLEGE AV SYSTEMS UPGRADE

PROJECT NO NMC-07



Section 27 41 16 – Appendix A (use figures	s only)			
Equipment Total			\$	
Labor Total			\$	
Total Base Bid – Appendix A		\$		Lump Sum
Section 27 41 16 – Appendix B (use figures	s only)			
Equipment Total			\$	
Labor Total			•	
Total Base Bid – Appendix B		\$		Lump Sum
Appendix A Total		\$_		Lump Sum
Appendix B Total		\$_		Lump Sum
Tax		\$_		Lump Sum
Total Base Bid	\$			_Lump Sum
Company:				
Signature:	Г	Dated:		
Printed Name:	7	Fitle:		
- Fmail:				